

(2) Prepare a conceptual site layout for the RW storage tank and booster station

19.4 Cost Estimate

- Prepare an opinion of probable construction cost for the advanced wastewater treatment processes based on the information summarized in the conceptual design report. Cost opinion will be classified as a Class 4 Conceptual Opinion of Probable Construction Cost by AACE.

19.5 10% Design TM

- Develop a Draft and Final 10% Design TM that summarizes the design criteria, alternatives analysis and selected alternatives, treatment process flow diagram, preliminary process sizing, hydraulic analysis and major equipment list, data gaps, recommended additional analyses, cost estimate, and schedule.

TASK 20.0 AGRICULTURAL OUTREACH

20.1 Agricultural Outreach

- Outreach to local agricultural growers to evaluate the interest in utilizing disinfected tertiary water for agriculture irrigation.
- Plan and facilitate meetings with agriculture representatives to inform them about the project, coordinate with related initiatives and develop strategies to allow them to engage.
- Because of the uncertainty related to the level of effort for this task, the budget is based on an allowance of 62 hours for the next 12 months.